

Scope of Work (SOW)

INDEX

Introduction	2
General	2
Scope of Work	3
Electrical Issues	6
Scope of Supply	6
Contractor's Scope:	6
The Company's Scope:	8
Specifications:	8
Tanks Details	9
T-94, T-95	9
Appendix no 1- Drawings	10
Appendix no 2- [deleted]	12
Appendix no. 3- Diagram of the testing process	13

Introduction



PEI (the "**Company**") is a company fully owned by the government of Israel, and deals with the storage and transportation of crude oil and distillates. Terminal Kiryat-Haim, in Haifa bay, is one of the Company's terminals for storage of crude oil in above ground, external floating roof, storage tanks, 36 m' and 60 m' diameter.

The tanks are constructed as a welded or riveted shell.

This scope of work document describes the general stages for cleaning the tanks, based on "no man entry" methods, using mechanical means with minimum manual intervention and vapor elimination method.

General

- 1. The tanks that need cleaning are: Tanks No. 94,95.
- 2. The Company emphasizes that there is no steam supply at the site.
- 3. The process of crude oil tank cleaning shall involve shifting of ALL sludge available inside the tank to temporary tanks to be supplied by the Contractor or to a designated tank of the company, by using a "no man entry" method, and involving vacuum pumps, vacuum truck system and mechanical cleaning means of tank internals, and handing over the crude tank for maintenance & inspection with minimum manual intervention.
- 4. The removed sludge shall be processed for oil recovery by using mechanical shakers, hydro cyclones, centrifuge, etc. outside the tank, in a parallel process.
- 5. The cake after de-sludging shall be suitable for landfill.
- 6. As part of this contract, the contractor will collect, package, handle, and transport the sludge to an authorized site. The contractor must present landfill certificates for sludge leaving the site.
- 7. The sludge removal will be paid in a separate section according to a price to be determined by the contractor and not more than 5% of the amount of sludge measured in the Tank, an amount in excess of 5% will be disposed of in the same way at the contractor's expense.
- 8. The Contractor will collect the drainage water and transfer it through the drainage system in the facility to a dedicated tank. Pumps and flow equipment will be provided by the contractor.
- 9. The contractor will receive the roof "as is". If required, the contractor will seal the roof and its parts in any way he chooses to prevent leaks.
- 10. The condition of the roof legs will be as they are today and may be in a high or low position.
- 11. The contractor may be required to lay wooden surfaces for safe walking on the roof of the Tank.
- 12.In Tank 95 there is no balcony around the Tank. The contractor is obliged to place the equipment accordingly.

- 13. The Company and the Contractor will weigh the recovered oil, the drainage water, the sludge cakes or any other residual.
- 14. Along with their Bid, Bidders must submit: detailed method for carrying out the entire activity, along with a bar chart, process of de-sludging and oil recovery with process diagram, area required to install the equipment for de-sludging process. The Contractor will be responsible for all health, safety (including fire safety) in the work environment, including in all the equipment it brought on site.
- 15. The Company will provide electricity, water and foam supply to a point inside the tank band, as detailed in the tank's details below.
- 16.[deleted].
- 17.A representative of the Contractor who is a Hebrew or English speaker must be at the Site at all working times.

Scope of Work

18. The main issues of the SOW are:

- Stage 1:
 "No man entry" cleaning
 Maximum oil recovery from sludge
 Minimum Vapor emission
- Stage 2: Final cleaning to "gas free" status, including cleaning of pontoons, roof legs, the seal on all its parts and roof exterior using manual cleaning.
- Stage 3: Collecting, packaging, handling, and transportion of the removed sludge to an authorized landfill site.
- 19. The recovered crude oil will be delivered, by pipeline or trucks, to a designated tank of the Company, and the Contractor will need to arrange, install and test all pipework (tie-in) needed for connection of the oil recover pumps to existing 10/8" pipeline.
- 20. The cleaning process will be executed accordingly to the description and the condition and location of the tank detailed below.
- 21. Detailed procedures with equipment layout, approved chemical additives, if necessary to use, and bar chart of the total activity scheduled for tank cleaning and oil recovery activity has to be submitted for approval prior to job commencement to the Company's Representative.
- 22.All of the man holes will be closed and the shell valves will be in lock position before the tank is handed to the Contractor.
- 23. The sludge quantity in the tank will be measured by a reputable surveyor acceptable to both Parties. The quantity will be measured from the roof top after pumping out the free oil and draining the water from the tank. The measured quantity which will be determined will be the baseline for the payment.
- 24. The Contractor may request and the Company will approve and supply crude oil to dilute the sludge. See also details in section 54 herein, and

section 27 of the contract with respect to use of excessive crude oil by the contractor.

- 25. During the no man entry cleaning process the maximum oxygen level inside the tank should not exceed 8%.
- 26.Before every pump out of recovered crude oil from the Tank, the Contractor shall sample the recovered oil and order a laboratory test to see if the BS&W (bottom sediment and water) in the recovered crude oil is equal to or less than 5%. If yes the Contractor will be allowed to pump out. The Company will then send the sample of the recovered crude oil to the laboratory to perform an ASTM D 4007 test. If the test results show that the BS&W is more than 5%, then the pump out will be stopped and the Contractor undertakes to perform additional cleaning and retesting (as above) before it will be allowed to pump out again. The Company will take samples of the recovered oil every 2 hours during the transfer.
- 27. Following completion of the "no man entry" stage, the Company's Representative along with the Contractor shall jointly sample the tank, the recovered oil, drainage water and sludge cake and send the samples to be tested at a laboratory, to be selected by the Company, in order to make sure that they meet the following requirements, referred to in the Contract as the "Acceptance Tests", all within the Timeframe designated for the Tank's Works as specified in the Contract:
 - 27.1 The total volume of crude oil/sludge in the tank should be not more than 5% of the volume measured in the Tank before the commencement of that Tanks' works, as detailed in Section 17 above.
 - 27.2 Next, the following must be achieved:
 - (i) The recovered crude oil will contain a maximum of 5% BS&W (bottom sediment and water), this test (ASTM D4007) will be performed before every pump out from the tank, if there will a large difference between the laboratories result and the Contractor's result the Company will send the sample for a test in anther laboratory and the average result between the two laboratories will be the determined result; See Appendix no. 3 for a diagram of the testing process.
 - (ii) The drainage water will be free from solids content and have a maximum of 1,000 PPM TPH (Total Petroleum Hydrocarbons);
 - (iii) The sludge cakes will contain less than 10% wt oil. After these requirements are fully met, the "no man entry" stage for the tank will be considered completed.
- 28. The Contractor will need to design and place its tank cleaning & sludge processing units in the tank band. The Timeframe specified in the Contract for the Tanks' Works shall include mobilization of the aforesaid Contractor's units into the tank band of the current Tank. The Contractor will arrange all transportation of the infrastructure needed to maneuver the equipment near the tank.



- 29. The Contractor will carry out all pipe connections to the tank's roof and the Tank's shell including hot tapping, if necessary.
- 30. The Contractor shall provide mechanical or digital measuring instruments for measuring the quantity of crude oil received and also to measure the recovered oil pumped out.
- 31. The Contractor shall provide qualified safety personnel, fire watchers and breathing apparatus (BA) to persons required to enter inside the crude tank and carry out the vacuuming of sludge.
- 32. The Contractor shall maintain proper daily records which shall include, at least, the following: date and time of measurements and activities, crude oil received, sludge processed in cubic meters, oil recovered in cubic meters, samples tested for BS&W at its laboratory. Any other relevant data as advised by the Company's Representative, as defined in the Contract, from time to time also is incorporated in the records on daily basis.
- 33. The Contractor shall provide calibrated flow meters (mechanical or digital) to measure the recovered oil pumped to the Company's batch wise which shall be recorded and counter signed by the Company Representative.
- 34.Before entering the tank the Contractor will have to receive the Company's Representative's approval for a work permit.
- 35.Before entering into the tank, it is the Contractor's obligation to check roof support and make all construction needed by qualified manpower if there is any doubts about the roof support integrity.
- 36. The Contractor shall install high capacity air educator, exhaust fan and compressor on the man hole to ventilate the tank internally before allowing any person with breathing apparatus to enter physically into the tank. It must clean the whole area within the tank band and residue collection area including the path of transportation by removing all residue, cotton waste, oil etc. to the satisfaction of the Company's Representative. The Contractor shall be responsible to maintain the area of work with good housekeeping at all time and the surrounding area safe for people to work.
- 37. During the assembly of the system the work will be permitted only during regular working hours of the Terminal. Only when the Contractor will start the no man entry stage the Company will approve 24/7 work, subject to the Contractor obtaining the necessary permits.
- 38. Local labor laws must be adhered to, an employee may not work more than 12 hours per day and must be given one vacation day per week.
- 39. The Contractor is responsible for obtaining all necessary regulatory approvals for the Works. Without derogating from the generality of the foregoing, performance of the Works is conditioned upon the Contractor having an Israeli heights working permit and a closed environment working permit.
- 40.A representative of the Contractor who is a Hebrew or English speaker must be at the Site at all working times.



Electrical Issues

- 41.All equipment, including electrical equipment and communication, brought to the site by the Contractor should be suitable for hazardous area -Area classification: Class I, Division I, Gas group IIA &B Power to the contractor's or ATEX- Zone 1.
- 42. Power supply available in 3 phases, 400 + 10% V, 50 Hz+3%, 40 A.
- 43. The Company cannot guarantee continuous electrical supply, so the Contractor shall arrange alternate source of power supply distribution skids including grounding system e.g: the entire electrical equipment of Contractor shall be earthed through separate adequately sized earth strips and brought to the panel's main earth points.
- 44.All the motors of the unit shall have independent push button stations with start & emergency stop near motor itself.
- 45. Contractor shall provide in its Bid the electrical power requirements along with all necessary details.
- 46. Cabling and wiring within the unit is included in the scope of Contractor.
- 47. Area lighting and specific lighting requirement for the job is in the Contractor's scope.
- 48. Electrical generator and all electrical connections shall be checked by a qualified engineer examiner prior to commencement of work under the responsibility of the contractor.

Scope of Supply

Contractor's Scope:

- 49. Providing all equipment/accessories/tools for the successful recovery of oil from processing sludge from inside and outside the tank will be in the scope of the Contractor with necessary skilled operators. This will include jet mixer, vacuum truck, circulating pump, filter, exhaust fan, centrifuge, decanter, high solid separation unit, hydro dozer, air compressor, suction and discharge high pressure hoses/lines, power cable, two power distribution boards, measuring equipment/flow measuring instruments for receipts of diluent & recovery oil.
- 50. Special positive displacement pumps required for handling liquefied sludge and residue. The pump would have the ability to overcome pipe line pressure drop.
- 51. Hydro-jetting machines and other mechanical devices for final cleaning of tank internals.
- 52. Diesel required for running diesel driven equipment's hired/owned by the contractor will be purchased by the Contractor.

- 53. Skilled manpower required for roof supporting sludge/residue collection, shifting, unloading, shoveling, housekeeping etc.
- 54. Consumables like approved additives/ diluents for liquefying the sludge, cotton waste, hand gloves, scrappers, rubber mop, shovels, spades, axe, buckets etc.
- 55. The Contractor will have to provide his own site office in the Company's plant area.
- 56. The Contractor shall arrange all transportation to and from the site, local accommodation for their manpower, materials, consumables, material handling equipment's etc.
- 57. Arrangement of crane will be done by the Contractor as and when required.
- 58. Safety- without derogating from any provisions detailed in the Tender Documents:
 - All the equipment that the contractor shall use must receive approval by a certified inspector.
 - Electrical equipment shall be approved by a certified electrician, as well as an approval from an electrical engineer inspector for generator connections and grounding.
 - Before commencement of work the employees shall be given safety guidance on site.
 - The Contractor shall be given an organization area for its equipment, removal of trash and waste which will be at the expense of the Contractor.
 - The Contractor is responsible for all sanitary conditions for its employees, including WC, drinking water and an eating area.
 - It is emphasized that there is great importance to keep a clean working environment.
 - Safety equipment like oxygen/gas meters, breathing sets, air lamps, personal protective equipment etc. as required for safe working inside the tank.
- 59. Any other consumables /equipment /materials required for the completion of the job and not specifically mentioned in the Company's scope of supply shall be arranged by the Contractor.
- 60. Provide the laboratory services for testing /analysis purpose of recovered oil and sludge cake samples during sludge processing activities.

The Company's Scope:

- 61.De-Commissioning of the Crude Oil Storage Tank, and pumping out oil and water up to the extent possible by using the Company's existing pumping system.
- 62. Spading of tank's inlet/outlet headers by the Company.
- 63. Crude oil will be supplied by the Company, up to a maximum of 2000 CBM for every 1000 CBM of sludge. For use of crude oil, in the course of any Tank's cleaning, in excess of the quantity stated in the Contractor's Bid (following a pro rata adjustment to the quantity after the sludge volume is measured in accordance with Section 11 of the Contract), the Contractor shall be charged **500 USD** per CBM. The winning Bidder may not use crude oil for the cleaning process, purchased from a source other than the Company.
- 64. The Company will supply water from the hydrant, and electricity from the nearest available source up to 20 KWH. However the Contractor shall arrange for necessary connections as and when required. Contractor is to indicate the power requirement, if any, along with its Bid. Potable water for flushing will be supplied to the contractor from the nearest source. Maximum water pressure 7 Bar.
- 65. The water will be measured by a meter and the contractor will receive water up to 130 CBM per Tank. For any quantity exceeding the above mentioned the Contractor will be charged **20 USD** per CBM. It is to be noted that it's prohibited to bring in water supply from outside the Site.

Specifications:

- 66. The Contractor's cleaning procedure for the execution of the work will be according to the specifications mentioned below:
 - API 2015-SAFE ENTRY AND CLEANING OF PETROLEUM STORAGE TANKS
 - API RP 2016 GUIDELINES AND PROCEDURE FOR ENTERING AND CLEANING PETROLEUM STORAGE TANKS
 - NFPA 11 -Standard for Low-Expansion Foam
 - ASTM D4007 standard test method for water and sediment in crude oil

Tank Details

T-94


- Diameter 36.6 m'
- Height- 14.15 m'
- Riveted shell constructed.
- Nominal capacity 14,50 m³
- The Tank is surrounded by a brick wall.
- Floating roof, single deck, with circumference pontoons
- Floating roof equipped with adjustable roof legs.
- Stairs are vertical to the shell.
- Rolling ladder from the upper shell to the roof.
- Two (2) 20" man holes on the shell and one on the roof.
- The tank has rim space fire extinguishing system.
- Shell Manhole location: 0.5 m from ground
- No drainage pits.
- Distance to tank no 127- approx. 750 m.
- Tank is near civilian population and the Contractor must prevent emission!

T-95

- Diameter 36.6 m¹
- Height- 14.15 m'
- Riveted shell constructed.
- Nominal capacity 14,50 m³
- The Tank is surrounded by a brick wall.
- The Tank has no balcony
- Floating roof, single deck, with circumference pontoons
- Floating roof equipped with adjustable roof legs.
- Stairs are vertical to the shell.
- Rolling ladder from the upper shell to the roof.
- Two (2) 20" man holes on the shell and one on the roof.
- The tank has rim space fire extinguishing system.
- Shell Manhole location: 0.5 m from ground
- No drainage pits.
- Distance to tank no 127- approx. 850 m.
- Tank is near civilian population and the Contractor must prevent emission!



Appendix no 1- Drawings





The cleaning prosses

Approval of the cleaning procedure

Assbling the system and surveyor report

Receiving Crude oil according to the bid

"No man entry" cleaning

Tested for BS&W at the contractor laboratory

Samples tested for BS&W or ash at the laboratory

streaming the Recovered crude oil to tank 127

Washing the tank with water

Open the manholes and Final cleaning

The cake after de-sludging will be handled and vacated to a sit authorized by the contractor.

Cleaning of pontoons, roof legs and roof exterior

Final cleaning to "gas free" status



Appendix no 2- [deleted]



Appendix no. 3- Diagram of the testing process

